
EXHIBIT F: PROGRAM SCHEDULE

Provide a Program Schedule that clearly indicates that you will start demolition activity within six months from the date of Grant Agreement execution and complete the demolition within two years from the date of Grant Agreement execution. Assume a Grant Agreement execution date of September 1, 2003.