
EXHIBIT C: PROGRAM SCHEDULE

Refer to Section VII (B) of the Demolition section in this NOFA. Provide a Program Schedule that clearly indicates that you will start demolition activity within six months from the date of Grant Agreement execution and complete the demolition within two years from the date of Grant Agreement execution. Assume a Grant Agreement execution date of May 1, 2004.